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DTFAWA-11-R-00834
AMENDMENT NO. 0001

PART Il - SECTION |
CONTRACT CLAUSES

1-13-6 CONTRACTOR INTEGRATED BASELINE REVIEW (FEBRUARY 2009)

(@) The Contractor (you) must participate in a FAA-conducted Integrated
Baseline Review (IBR) with acceptable action plans approved by the Contracting
Officer within 30 days after contract award or significant (as determined by the CO)
contract modifications.

(b) The IBR will be conducted consistent with the NDIA Integrated
Baseline Review (IBR) Guide.

(End of clause)

THE REMAINDER OF THIS PAGE LEFT BLANK INTENTALLY.
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DTFAWA-11-R-00834
AMENDMENT NO. 0001

PART IV - SECTION L
INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS

Ohio University

Engility Corporation
AMT Corporation

Arctic Slope Corporation
Ferrell Consulting

L.9 BUSINESS SIZE STANDARD

For the purpose of this solicitation, the North American Industry Classification System
(NAICS) code is 334511.
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PART IV - SECTION L
INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS

DTFAWA-11-R-00834
AMENDMENT NO. 0001

EVALUATION TABLE L-1

CLIN

DESCRIPTION

MODEL

Estimated
QTY

UNIT
PRICE

TOTAL
ESTIMATED
PRICE

0001

DME in accordance with Section C,
Para 3.3

70

0002

Dual DME In accordance with Section
C, Para 3.3

0004

Bi-directional Antenna

0005

Uni-directional Antenna

0006

Site spare parts for CLIN 0001, 0002 in
accordance with Section C, Para 3.10.6

71

R

<A

0007

Maintenance training in accordance
with Section C, Para 3.10

10

0008

Additional technical instruction manuals

0009

OT&E Training

0010

First Article

0011

Provisioning conference

0013

CDRL A001 Program Management Plan

A=W -

0014

CDRL A002 Quarterly Program Status
Report

0015

CDRL A003 Meeting Agenda

0016

CDRL A004 Meeting Minutes

0017

CDRL B001 System Requirements
Review Data

0018

CDRL B002 System Design Review
Data

0019

CDRL B003 Preliminary Design Review
Data

PH | H | 6~ ||| & PO || DB N P
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DTFAWA-11-R-00834
Amendment No 0001
Attachment J-3

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No 0704 0188

Public reporting burden for this collection of information 1s estimated to average 110 hours per response, mcluding the time for reviewing
mstructions, searching existing data sources, gathering and mamntaining the data needed, and completing and reviewing the collection of information
Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden,
to DoD, Washington HQ Services Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA
22202-4302, and to the OMB  Paperwork Reduction Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN your form to either of
Send completed form to the Government-1ssuing Contracting Officer for the Contract/PR No histed in Block E

the addresses

A CONTRACT LINE ITEM NO

0062 & 4062

A

B EXHIBIT

C CATEGORY

TDP X ™

OTHER

17 PRICE GRP

D SYSTEM ITEM
DME

E CONTRACT/ PR NO
DTFAWA-11-R-00834

F CONTRACTOR

18 ESTIMATED
TOTAL PRICE

1 DATA ITEM 2 TITLE OF DATA ITEM

G009

TECHNICAL DATA PACKAGE (TDP)

3 SUBTITLE

4 AUTHORITY (Data Acquisition Doc No )
MIL-DTL-31000B

5 CONTRACT REFERENCE
SOW paragraph C39 14

6 REQUIRING OFFICE
ATO-W GBNO

7 DD 250REQ

9 DIST

10 FREQUENCY

12 DATE OF FIRST SUBMISSION

LT STATEMENT
REQUIRED

Block 16 See Block 16

14 DISTRIBUTION

8 APP CODE

N/A 11 AS OF DATE 13 DATE OF SUBSEQUENT

SUBMISSION
A See Block 16

b COPIES

a ADDRESSEE

Draft Final

Reg Repro

16 REMARKS

The Technical Data Package (TDP) shall consist of production drawings, commercial
drawings and associated lists in accordance with MIL-DTL-31000B Data shall be
prepared 1n accordance with DI-DRPR-81000B and attached TDP selection worksheets
(see attachment 1,2 for more detail requirements)

Block 10: The Government shall have 120 days after receipt of the TDP to review and
approve the submuttal and/or provide comments to the contractor for incorporation mto the
final TDP Contractor shall have 90 days for incorporation after receipt of government
comments This cycle will be applied until the final TDP 1s approved

Block 12: The first 1DP shall be delivered 120 days after government acceptance of the
first production system delivered under contract This TDP shall be delivered m one set of
hard copy and one set m AutoCAD release 14 or later in d w g format for all schematics
and mechanical drawings, delivered on CD ROM and one set in Gerber files for each
Printed Circuit Assembly, printed circuit board, or circuit card assembly delivered on CD
ROM with one set of hard copy For review cycle, see remark Block 10

Block 13: The final TDP shall be updated throughout performance of CDLS, as extended,
with any change such as, but not linuted to, modification, engineermg change proposal
(ECP), engineering change order (E CO), engmeering change request (ECR) during the
contract - see attachment 1 The final TDP shall be delivered 60 days after exercise of
CLIN 4062

The final TDP shall be delivered 1n one set of hard copy (of the updated drawing only) and
two sets of Electronic in Auto Cad release 14 or later, d w g format, delivered on CD
ROM, and two sets of Master pattern i Gerber files in CD ROM for each print winng
board or printed circuit board

T D P worksheet and attached sheets see Attachments 1 and 2 to thus CDRL

GBNO COTR | 2 2
QRO 1 1
GBNO CO
Soft Copy 1 2
AML-7080 1 1

AML-30 1 1

15 TOTAL — | 6 7

G PREPARED BY H DATE I APPROVED BY

I DATE

DD Form 1423-1 JUN 90 Previous editions are obsolete

Page 1 of 1



No. Document Paragraph Page Question/Comment Response
1 SE-33 N/A This appears to be a copy of the cover page. A new SF-33 was posted
Can we receive the SF-33 document? on 12/14/10.
The statement of work specifies that 75 feet of Yes the other connector is
coaxial cable must be provided to interface the | to be provided by the
transponder and the monitor to the antenna. vendor.
. Are there minimum requirements for cable loss
2 Section C C.3.3.1 5 for the cable. The SOW indicates that one end
of the cable must be terminated with an N
connector. Please confirm that a connector
must be supplied for the other end of the cables.
The SOW requires that 2 RS-232 ports be As long as the SOW RS-
provided (one for the RMM and one for the 232 port requirement is
3 Section C C.334 6 MDT). Are other types of serial ports permitted? | met additional ports are
(e.g. USB or RS-422). acceptable but not
required.
The need for FRACAS is indicated for 1% article | Yes. The FRACAS
testing and several other specific tests. Please | Reports are to be part of
C.3.7.2 18 indicate if a FRACAS in only required for these | the Test Reports as stated
4 Section C C.3.7.21 19 specific tests or if it is required throughout the in the SOW.
C.3.7.2.2 20 program. Should an existing CDRL be used to
document the Failure Reporting and Corrective
Action System?
We understand per Section C.3.3 and C.3.7.2.2 | This assumption is
that two systems system will be subjected to the | incorrect. This contract
4000 hour reliability demonstration. We assume | has nothing to do with type
that if these systems pass the reliability certification. There is a
5 Section C C.3.7.2.2 23 demonstration, the FAA will issue a type completely different

certification for all systems delivered thereafter.
Is this a correct assumption?

process for Non-Fed
Approval. The 4000 hour
reliability demonstration is
part of this contract only.




No. Document Paragraph Page Question/Comment Response
This paragraph of the SOW indicates which Do no concur. The
paragraphs of MIL-STD-461 apply. Please requirement as stated in
6 Section C C.3.7.25 22 confirm that these requirements should be the SOW stands.
tailored in accordance with ground, Navy
requirements (as indicated in FAA-G-2100).
C.3.9.4 indicates that for COTS and non- The system being
developmental items LMI data is to the LRU provided under this
level. Would the government confirm that if a contract is considered
COTS solution is offered that LMI data need developmental. The only
only be to the LRU level? components considered to
be COTS are those items
7 Section C C3.9.4 25 that are commercially
available to the general
public. Any items that
were developed internally
by the vendor for this or
other systems will be
treated as developmental
items.
This paragraph indicates requirements for All reparable LRUs will
8 Section C C.3.911 27 _mo_dules to be tested_ usin_g ATE. Plegse require testing using ATE.
indicate what determines if a module is to be
tested using ATE.
This paragraph in the SOW requires that TPSs | No, no other options will
are developed for the Teradyne TS86 ATE. Will | be accepted. Yes, the
other options for TPSs (based on existing same documentation will
9 Section C C.3.9.1 28 contractor equipment) be considered? Is the be required and any
documentation requirement for the TPSs the additional documentation
same as that detailed in GO09? indicating how to use and
maintain the TPS.
. Does this contract require parts lists to the Yes.
10 Section C €3.9.13 32 component level in Section 8 of the T.1.B.?
CDLR 1024 is listed as part of Software CDRL 1024 is required for
11 Section C C.3.1234 44 Documentation but the CDRL DID item 7.2 both hardware and

indicates the CDRL applies to HWCI. Please

software Item




No. Document Paragraph Page Question/Comment Response
provide a clarification on whether the CDRL Development
1024 is required for both hardware and software | Specifications.
configuration items.
. This appears to be a copy of Section C. Can A new Section E was
12 Section E N/A N/A~ 1 e receive the Section E? posted on 12/10/10.
There is a requirement for an Integrated Master | Section I, Clause 1-13-5
Schedule (IMS) with a data item. We believe Integrated Master
this should be included in the SOW with an Schedule is superseded
associated CDRL item? In addition, the by the requirements of the
inclusion of the IMS should be over and above Program Management
the 75 page limitation because the only place Plan (PMP). The clause
13 Section | 1.13.5(a) 17 for inclusion is Volume 1. will be deleted from
Section I. The PMP is
required under the
contract and not the SIR.
Therefore, the page count
for Volume 1 is
unchanged.
The requirement is to provide a system for One set of pre-faulted
evaluation and a set of site spares. In addition | modules is required and
a set of pre-faulted modules are required and one set of site spares for
14 Section L L3211 10 one set of site'spares_ for use in inserting ad-hoc | the FAA to ipsert faults is
faults on the site. Is it required that only one set | required. Itis up to the
of site spares be supplied or two? vendor to decide if any
additional site spares will
be provided.
Section L.3.2.1.2 and M.2.1.2 encourages the The referenced sections
offeror to include provisions to accommodate deal with the proposed
product updates made by the offeror in its ICDLS approach and not
15 Section L Section L.3.2.1.2 10 normal course of business. What requirements | product updates during
M M.2.1.2 4 will the FAA impose on changes with regard to production.
testing? Must normal changes be retrofitted on
earlier units to assure a common configuration
in the FAA inventory?
16 Section L L4b 16 Should the contractor present a narrative about | A narrative about the past




No. Document Paragraph Page Question/Comment Response
the past performance programs as Volume 6 in | performance programs is
addition to the customer provided not desired. The past
questionnaires? If so, please provide a desired | performance
content. guestionnaires will be
sufficient.
We assume that only one system will be Only one system is
required for the pre-award functional testing. If | required for the pre-award
this assumption is correct, please indicate the functional testing. The
17 Section L L.5 16 configuration of the desired system (E.g. Single | configuration is a dual
or Dual, High or Low Power, Omni-directional, system IAW Section
Bi-directional, or Uni-directional antenna). C.3.3.a.2) with an omni-
directional antenna.
What is duration of the pre-award functional it is anticipated that the
testing? pre-award functional
testing will take
18 Section L L.5 16 approximately four (4)
weeks depending on the
number of vendors
participating.
What is the disposition of the provided system Upon completion of the
and associated equipment? pre-award functional
testing each vendor will be
required to remove their
19 Section L L5 16 system from the FAA’s test

facility. The FAA will
provide the same security
and privacy for equipment
removal as was provided
for the installation.




No. Document Paragraph Page Question/Comment Response
The evaluation table does not list the Do no concur. The omni-
omnidirectional antenna CLIN as an item to be directional antenna is part
evaluated. Existing FAA DME used the of the DME system. The
omnidirectional antenna at almost all omni-directional antenna
20 Section L Evaluation 18 23 installations. NextGen DMEs will primarily use was included in Section B
Table L-1 ’ Omnidirectional antennas for RNAV. To allow will be used to replace
for a complete comparison of prices it is older antennas and
recommended the omnidirectional antenna be antennas
included in the evaluation. damaged/destroyed by
Acts of God.
CLINs 0006, 1006....4006 represent site spares | Do not concur. In a dual
for both single and dual systems. In the event system the primary and
Evaluation that a dual system has a different spares hot standby system are
21 Section L T 18, 23 | complement compared to a single system, it is presumed to be identical
able L-1 . .
recommended to have CLINs for single spares | and therefore there is no
kits and dual spares kits. need to have differing
spares Kits.
Paragraph M.2.2.1 indicates that “For Cost / Table L-1 will be changed
Price evaluation purposes only an estimated to show CLIN 0001
. quantity of 250 systems is used.” The tables in | Quantity 70 and CLIN
22 Section M M.2.2.1 7 section L indicate a quantity of 215 systems. 0006 Quantity 71.
How will the total price for the 250 systems used
in the Cost / Price evaluation be derived.
CLIN 0062 CLIN 0062 & 4062 indicates that “the _file TDB CDRL G009 will be
8 4062 — shall be delivered 60 days after exercise of corrected to reflect the
98 CLIN 5076.” We did not find CLIN 5076 in the correct CLIN. CLIN 5076
23 Attachment J-3 Data Item o - :
G009 CD_RL listing or pricing tables. Can you please | will be corrected to CLIN
define CLIN 50767 4062.
Several of the required test equipment items are | Yes. Attachment J-9
unattainable due to obsolescence, model states that equivalent test
24 Attachment J-9 1 N/A availability, and functionally insufficient (e.g. equipment is acceptable.

Narda 766 does not provide a 40db attenuator).
Can the contractor provide replacement items
that are functionally equivalent or better for the

5




No. Document Paragraph Page Question/Comment Response
test evaluation?
GENERAL
We are planning to have the equipment arrive Equipment can arrive in
prior to Jan 31. What is the earliest the Atlantic City at any time;
25 equipment can arrive? however, it cannot arrive
at the test site (Bldg 196)
until January 31, 9:00 AM.
We are planning on having an employee meet Yes.
26 the goods upon delivery, will that be
acceptable?
Will the equipment be stored in an enclosed The equipment will be
weather proof warehouse and will it be moved into Bldg 196 on
segregated from competitor’'s equipment? January 31. A lottery will
held to determine the
order of equipment
movement and its location.
27 The equipment will be
segregated by ten foot
high partitions and
restricted vendor
movement. No vendor will
be allowed in the bldg
without a government
escort.
We are planning on supplying 75 feet of cable to | Yes. 75 ft of cable is
28 connect to the antenna for testing, will that be sufficient.

sufficient? If not, how much cable should we
supply?




